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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

SOLICITATION/CONTRACT FORM

The required response date/time has changed from 11-May-2015 12:00 AM to 06-Jan-2002 10:00 AM.

The following have been added by full text:
QUESTIONS AND ANSWERS

1.

3.

W913FT-15-T-0020
QUESTIONS CONSTRUCTION PROJECTS TUMACO
SOWs state in “progress meetings” that “The Project Engineer/Architect may be

required to meet at least weekly with the KO and/or the COR during the first month of
construction and then as required throughout the period of performance”. Please
indicate how many of these meetings will be held in the project site (Tumaco) and how
many in Bogota?

Answer to Question 1: Refer to 1.5.9 Post Award Conference/Periodic Progress
Meetings, 1.5.2 Quality Assurance (QA), and 4.7 Contractor Work Schedules sections.
Projects will be inspected as a minimum once a month by a US government QA
inspector. The amount of visit will depend on the contractor work schedule and critical
phases of the projects for the duration of the projects. The meetings will mainly be held
at the projects site unless US government reps are unable to visit Tumaco. KO and COR
will notify contractor if that is the case.

SOWs state in “key personnel” paragraph that the quality control representative is part
of the key personnel and this individual “shall have at least five (5) years as a quality
control inspector in the construction field”. Although SOWs don’t mention another
requirement for QC representative, other paragraphs state that the Field
Engineer/Architect “can also establish quality control construction processes”. Please
indicate if Field Engineer/Architect and QC representative can be the same person. If
not, please indicate if the QC representative is required to be on site and how often.

Answer to Question 2a: Refer to 1.5.11 Key Personnel section. Field Engineer/Architect
and QC representative can be the same person as far he/she meets required experience.

Answer to Question 2b: Refer to Answer Question 1. QC representative is required to
be at the site during QA inspections.

Cuales proyectos tendran "liquidated damages" y cual sera el costo por dia?
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Answer to Question 3: All posted in www.fbo.gov search: project number

W913FT-15-T-0020 GENERATOR

1. Esrequerimiento la instalacién de un acople rédpido para el suministro de combustible al
tanque de diesel?

Answer to Question 1: Contractor shall provide industry standard quick refueling
connection used for the diesel tank.

2. Regarding timeframe, SOW indicates in 1.5 that “the project shall be completed in 60
days or less from receipt of contract award”. However, this period seems to be short
due to other required activities (i.e. documentation of existing conditions prior
commerce of works, submission of construction and electrical designs/drawings,
procurement of generator and fuel tank, final tests, final clean-up, float time due to
inclement weather, etc). Please indicate if performance period can be longer than 60
days.

Answer to Question 2: Refer 1.5 Required Delivery section. The delivery time is an
estimate from the US government. It is contractor’s responsibility to validate and
provide his delivery time with his proposal.

3. SOW in 5.5 requires training to be performed. Please indicate if training shall be
performed during the performance period required in paragraph 1.5 (60 days) or can be
performed after the delivery date.

Answer to Question 3: Refer to 5.5 Training section. Yes training shall be performed
during the period of performance.

4. In Technical Exhibit 1 the deliverable No. 9 is “Design Plans and soil study results and
recommendations”. Please indicate if soil study is required for this project.

Answer to Question 4: Refer to Technical Exhibit 1 Deliverable Schedule. Soil study is
not required.

5. During the site visit the government representative mentioned that power generator
capacity shall be less than 40 KW as stated in 5.3 in SOW. Please indicate capacity of the
generator.

Answer to Question 5: Refer to 5.3. Back-up power generator. Minimum generator
capacity shall be 25 KW.
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10.

11.
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Solicitamos nos indiquen los calibres de la acometida eléctrica principal del
establecimiento donde se va a conectar el generador eléctrico.

Answer to Question 6: Refer to Technical Exhibit Electrical Design 1, 2, and 3.
Existe un diagrama unifilar del establecimiento.

Answer to Question 7: Refer to Answer to Question 6. Technical Exhibit Electrical
Design 1, 2, and 3.

El sistema para llenado del tanque de combustible debe estar de acuerdo a los tipos de
conexién de la zona para no ir a proyectar algo que no sea funcional. Nos pueden indicar
qgue es lo comercial para el llenado en la base.?

Answer to Question 8: Refer to Answer to Question 1. Contractor shall provide industry
standard quick refueling connection used for the diesel tank.

En el numeral 5.6.9 solicitan "Contratista proporcionara el sistema de alerta de anunciar
fugas. El sistema de alerta sera tanto alertas visuales y sonoras." Que tipo de alarmas?
son solo dentro del local o hay que llevarlas a un panel dentro del establecimiento?
Sensores el el piso? cual otro?

Answer to Question 9: Refer to 5.6.9. Containment pool. Contractor shall both industry
standard visual and sound alarms for fuel leakage purpose. They shall be installed inside
and outside the housing. Fuel leakage detection system shall include sensing cables and
sensor interface modules and alarms. Sensing cables shall provide early detection
before they accumulate into large spills. Sensor Interface Modules and Alarm Panels
shall be designed to energize the sensor cables, monitor their condition and report the
existence and location of any leak detection to operators and other alarm and
supervisor systems

En el numeral 5.3.2 # P "Solicitan una valvula de cierre con sistema de redundancia" Nos
pueden aclarar un poco mas la solicitud de este punto?

Answer to Question 10: Refer to 5.3.2 section. Contractor shall provide shut-off valve
with redundancy system with a repetitive valve(s) to ensure can be shut off.

Respecto a este proyecto les solicito nos aclare si la potencia del generador es real,
nominal, DBS reales. Tipo de trabajo (stand by o prime)

Answer to Question 11: Refer to Answer to Question 5: Refer to 5.3. Back-up power
generator. Minimum generator capacity shall be 25 KW. Contractor shall also conduct
an electrical load study and consider a 20% load increase.
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12. Please clarify if the required generator must be 25 KW minimum, including 20%
additional in accordance with item 5.2, or 25 KW plus the 20% additional for future
electrical loads for a total 30KW.

Answer to Question 12: Refer to Answer to Question 12.

13. Considering the technical recommendation for the lightning rod establish those should
be installed at the top of the building. The lightning rod could be installed in the shack
where the generator will be installed or must be installed at the top of the existing
house. If the house has an existing lightning rod, could be used?

Answer to Question 13: Refer to 5.3.2 section. Contractor shall provide grounding and
lighting protection systems to provide protection for both generator and fuel tank.
Contractor shall install the system in accordance to electrical code. Contractor shall not

use the existing house lighting rod unless the electrical code does not allow.

14. For the fuel tank, is required to install an intake with fuel valve or could be fed directly
to the tank?

Answer to Question 14: Refer to Answer to Question 1. Contractor shall provide
industry standard quick refueling connection used for the diesel tank.

15. In accordance with the visit to the site, section 5.4, garage door is not required.

Answer to Question 15: Refer to 5.4 Garage door with electric operator section. The
requirements in this section are not longer needed.

16. Considering restriction to visit the existing house, which will use the generator, is
possible to receive the line diagram?

Answer to Question 16: Refer to Answer to Question 6. Technical Exhibit Electrical
Design 1, 2, and 3.

(End of Summary of Changes)



